Maharashtra Metro Rail Corporation Limited
(A joint venture of Govt. of India & Govt. of Maharashtra)

Nagpur Metro Rail Project - Phase 2

Corrigendum-Ii

Tender No: N2-013/Ele-02/2023 dated 21-03-2023

15 May 2023

Name of Work: Shifting of Electrical Utilities i.e. 1.1 kV LT, 11 kV HT, 33 kV HT Overhead/Underground Lines & Road Crossing at 1. Metro City Station, 2.
Ashokvan Metro Station, 3. Dongargaon Metro Station, 4. Mohgaon Metro Station, 5. Meghdoot CIDCO Metro Station, 6. Butibori Police Station Metro Station, 7.
MHADA Colony Metro Station, 8. MIDC KEC Metro Station, 9. MIDC ESR Metro Station and at any other locations as per the site conditions in MIHAN (Ch-
20200) MIDC ESR (Ch-38851.828) Section in Reach-1A of NMRP Ph-2.

Following Modifications in the Bid Provisions

SE NG

Reference

shall apply:
: __ Existing Provision

Revised Provision

Sr.No.23, Clause 4.2:
Performance Security:
Section —IX: Particular
Conditions of Contract, Part-
3: Conditions of Contract and

Contract Forms. Pg.351

In addition to existing Sub —Clause 4.2 of GCC

The performance security will be in the form of Bank
guarantee of the amount(s) at 3% (three percent) of the
Accepted Contract Price drawn in favour of Maharashtra
Metro Rail Corporation Limited and in the same currency
(ies) of the Accepted Contract Price, issued from
scheduled commercial bank of Indian or Foreign origin
(Except Cooperative Bank) having business office in
India. (Latest guidelines issued by GOI in this regard
shall be applicable)

Once The variation approved under Cl. 13.3 (GCC/PCC)
exceeds beyond 25% of the Contract Price, contractor
shall submit the additional Performance Security to cover
entire amount of approved variation at the rate stated
above

In addition to existing Sub —Clause 4.2 of GCC

The performance security will be in the form of Bank
guarantee of the amount(s) at 10% (Ten percent) of the
Accepted Contract Price drawn in favour of Maharashtra
Metro Rail Corporation Limited and in the same currency
(ies) of the Accepted Contract Price, issued from scheduled
commercial bank of Indian or Foreign origin (Except
Cooperative Bank) having business office in India. (Latest
guidelines issued by GOl in this regard shail be applicable)
Once The variation approved under Cl. 13.3 (GCC/PCC)
exceeds beyond 25% of the Contract Price, contractor shall
submit the additional Performance Security to cover entire
amount of approved variation at the rate stated above.
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Tender No: N2-013/Ele-02/2023 dated 21-03-2023

Name of Work: Shifting of Electrical Utilities i.e. 1.1 kV LT, 11 kV HT, 33 kV HT Overhead/Underground Lines & Road Crossing at 1. Metro City Station, 2.
Ashokvan Metro Station, 3. Dongargaon Metro Station, 4. Mohgaon Metro Station, 5. Meghdoot CIDCO Metro Station, 6. Butibori Police Station Metro Station, 7.
MHADA Colony Metro Station, 8. MIDC KEC Metro Station, 9. MIDC ESR Metro Station and at any other locations as per the site conditions in MIHAN (Ch-
20200) MIDC ESR (Ch-38851.828) Section in Reach-1A of NMRP Ph-2.

Following Modifications in the Bid Provisions shall apply:

Sr. No.

Reference

Existing Provision

Revised Provision

As per NIT & sr.no. 5 Time for
completion, section-IX: PCC,
Part:3 Conditions of Contract
and Contract Forms. Pg. 3 &
349

18 (Eighteen) Months from the date of |ssu-e. of LOA

30 (Thirty) Months from the date of issue of LOA.

Part-1: Bidding Procedure,
Section-lll:  Evaluation &
Qualification Criteria ,3.1 (a)
Financial Capabilites (Cash
Flow)

Page 83

The Bidder shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets,
lines of credit, and other financial means (independent of
any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as INR
2.45 Crore for the subject contract.

The Bidder shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as INR 1.47

Crore for the subject contract.

Part-1: Bidding Procedure,
Section-lll: Evaluation &
Qualification  Criteria ,3.2
Average Annual Turnover,
Page 85

Minimum average annual turnover of INR 29.44 Crore
in the last 5 (five) years.

Minimum average annual turnover of INR 17.64 Crore in

the last 5 (five) years.
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Tender No: N2-013/Ele-02/2023 dated 21-03-2023

Name of Work: Shifting of Electrical Utilities i.e. 1.1 kV LT, 11 kV HT, 33 kV HT Overhead/Underground Lines & Road Crossing at 1. Metro City Station, 2.
Ashokvan Metro Station, 3. Dongargaon Metro Station, 4. Mohgaon Metro Station, 5. Meghdoot CIDCO Metro Station, 6. Butibori Police Station Metro Station, 7.
MHADA Colony Metro Station, 8. MIDC KEC Metro Station, 9. MIDC ESR Metro Station and at any other locations as per the site conditions in MIHAN (Ch-
20200) MIDC ESR (Ch-38851.828) Section in Reach-1A of NMRP Ph-2.

Following Modifications in the Bid Provisions shall apply:

Sr. No. |

- Reference

sting Provision =~~~

Revised Provision

Name of Work: Shifting of Electrical Utilities i.e. 1.1 kV
LT, 11 kV LT, 33 kV LT Overhead/Underground Lines &
Road Crossing at 1. Metro City Station, 2. Ashokvan
Metro Station, 3. Dongargaon Metro Station, 4. Mohgaon
Metro Station, 5. Meghdoot CIDCO Metro Station, 6.
Butibori Police Station Metro Station, 7. MHADA Colony
Metro Station, 8. MIDC KEC Metro Station, 9. MIDC ESR
Metro Station and at any other locations as per the site
conditions in MIHAN (Ch- 20200) MIDC ESR (Ch-
38851.828) Section in Reach-1A of NMRP Ph-2.

| Should be read as (wherever applicable) Name
of Work : Shifting of Electrical Utilities i.e. 1.1 kV LT, 11 kV
HT, 33 kV HT Overhead/Underground Lines & Road
Crossing at 1. Metro City Station, 2. Ashokvan Metro
Station, 3. Dongargaon Metro Station, 4. Mohgaon Metro
Station, 5. Meghdoot CIDCO Metro Station, 6. Butibori
Police Station Metro Station, 7. MHADA Colony Metro
Station, 8. MIDC KEC Metro Station, 9. MIDC ESR Metro
Station and at any other locations as per the site conditions
in MIHAN (Ch- 20200) MIDC ESR (Ch-38851.828) Section
in Reach-1A of NMRP Ph-2.

Encls.

1. Annexure-1 (Replies to Prebid Queries)

e Director(Procurement)
Maha Metro

NAGPUR WMETr
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Maharashtra Metro Rail Corporation Limited
Nagpur Metro Rail Project - Phase 2
Name of Work: Shifting of Electrical Utilities i.e. 1.1 kV LT, 11 kV HT, 33 kV HT Overhead/Underground Lines & Road Crossing at 1. Metro City Station, 2. Ashokvan Metro Station, 3. Dongargaon Metro Station, 4. Mohgaon Metro Station, 5. Meghdoot CIDCO Metro
Station, 6. Butibori Police Station Metro Station, 7. MHADA Colony Metro Station, 8. MIDC KEC Metro Station, 9. MIDC ESR Metro Station and at any other locations as per the site conditions in MIHAN (Ch- 20200) MIDC ESR (Ch-38851.828) Section in Reach-1A of

NMRP Ph-2.

Replies to Prebid Queries

Annexure-1 to Corrigendum-ll

“SINe | Tender Doz Kol Clguge no Pagono Mﬁﬁw@ Hinhs-Hetre Clariication/Remathe
Please refer to Annexure 1X-D: Approved
Part-2: Section VIl Scope of | A. Technical . . . electricity distribution co. Itd., so please approve to supply material as per Make/Vendors, Section- IX: PCC, Part-3: Condition of
1 Work, Specifications, 393 Technical Specification & Approved maka MSEDCL technical specification and MSEDCL approved makes are applicable |Contract and Contract Forms, Pg. 393
for all the materials mentioned in the Bill of quantity.
Sr o, 39 Advance payment / Mobilization advance - We request you to release 10% of [Not Agreed.
Ad ﬁce Advance payment / Mobilization advance the contract value as Advance payment/Mobilization advance against Letter of
a \::ent / (a) Mobilization Advance: acceptance within 7days after submission of performance bank Tender condition prevails.
2 Part-3: Condition of Contract, IVFI) t):ili ation 367 interest free Mobilization advance shall be 10% of original contract value [guarantee/Advance bank guarantee. Also, we request you to deduct 10%
Section- IX:PCC, dv:n “ (GCC payable in two equal instalments of 5% (Five Percent) each in the amount from each running bill and balance of Advance payment/Mobilization
a sub%el' No currencies and proportions in which the Accepted Contract Amount. advance from final bill.
14.2)
As per GFR-2017, Rule No. 171, Bid Security / EMD is exempted for EMD Exempted from small & Micro Enterprise of registered in MSME certificate |MSE (Micro & Small Enterprises) registered as per
Part-1: Bidding Procedur participating bidder registered as MSE (Micro or Small). it means the Udyam Registration of MSME kindly clarify the same. The Udyam [GFR-2017, Rule No. 171 on the approved
3 art-1. Bl 'T‘g ocedure, ITB 19.2 38 If applicable, the bidder shall submit “Bid Securing Declaration” as per Reg certificate is also attached for your ready reference. government portal shall be accepted.
Section-ll: Bid Data Sheet .
Format-34, Section-IV
As per CPWD/DMRC, the payment terms are : Not Agreed.
A) ON SUPPLY ITEMS No stage payment is allowed.
éf“:’tf;;':r‘_’se no. 14.7 Payment, The Employer shall pay to the i) 80% ON SUPPLY Please refer to Sr.no. 40 Schedule of Payments,
Part-3: Condition of Contract, h) Immediately after the submission of bill with all relevant documents / ::l)) 11%,;’ 8:\\: ‘EERSE'EILIgQ CHARGING gggtlon IX- PCC, Part-3: Condition of Contract, Pg.
4 Section- Vill:General GCC, Payment 312 enclosures,80 % amount of the bill shall be released within 7 working days ?
Condition of Contract, (agxgélrplagelsyi 2 B) ON ERECTION
' i) 90 % ON ERECTION
ii) 10% ON TESTING & CHARGING
We request you to consider the payment terms same as per above.
As per Particular Conditions of Contract S.no.37, Adjustment for changes
in cost, GCC Sub clause no.13
Part-3: Condition of Contract PCC, e) Price Variation for Varied ltems i.e. extra item /new items/NS Items No Not Agreed.
5 and Contracts Forms, Section] Adjustments for 360 price variation clause shall be applicable to any extra item / new items/NS |As the work contract is more than 1-year i.e. 18 months, please consider the
IX:Particular Condition of changes in Items not originally included in the accepted Bill of price variation clause no. 10cc on major items like Cables & RMUs. Tender condition Prevails.
Contract cost, Quantities / Pricing Document and for which the rates are fixed separately
under Clause 13 of GCC. (PAGE NO. 363)
A CTION-III: luati
N°'4'2. (@), 2 P.ER S.E O.N . Evaluation & As per Our understand, other members (JV) required cumulative executed work
Part-1: Bidding P d Speific Qualification Criteria, 4.2(a). amounting to Rs.4.4 Cr towards simila k
6 aS A i : Illmgl' rzﬁ \;‘re, Eletrical works 88 3. **Other Member (JV) experience: 9 - similar work. Agreed
;c Kl)i;;;:at.ionl%rilt;r)i,a & Contract Other member of the JV must have executed work amounting to Rs.4.4 Please confirm the same greed.
ua Management Crore towards *Similar work. (PAGE NO.88) '
Experience
As per GFR-2017, Rule No. 171, Bid Security / EMD is exempted for
o participating bidder registered as MSE (Micro or Small). . . . - . L . .
7 NIT & Part-1 Bidding ITB 19.2 38 If applicable, the bidder shall submit *Bid Securing Declaration” as per Whether MSME Registration of Lead Partner is sufficient for EMD Exemption  |All participating members/Bidder must be registered

Procedure, Section-li: BDS

Format-34, Section-IV

OR both J.V. Member MSME Registration is required?

under MSEs.




¢.Submission of MSEDCL Work completion report & Electrical inspector
charging permission — 5%
d. Commissioning of the material — 5%

30§ Teadar Dos Rt Theuse Pags Daials of Clauss i _ ) NS Empians : Wi fiote St
Sir, tender completion period is 18 months and as per CVC guideline average |Please refer Corrigendum-ll.
Part-1: Bidding Procedure, annual turnover should be
Section-Ill: Eligibility & 3.2, Average .. . ) maximum upto tender estimated amount.
8 Qualification Criteria (E&QC) Annual 85 :\{A(;r;::um Average Annuai Tumover of INR 29.44 Crore in the Iast'S (five) Hence, you are requested to kindly change the tender condition as “Minimum
Turnover average annual turnover of
INR 22.08 Crore in the last 5 (five) Years”
. Agreed.
As per Tender NIT of 4.0f 3.2 Average Annual Turnover of last five years i.e.
Part-1: Bidding Procedure, Minimum average annual turnover of INR 29.44 Crore in the last 5 (five) |Fy 2017-18 to 2021-22.The tender was floated on the month of March 2023 and IAvErade Annual Turnover for
Section-lll: Eligibility & 3.2, Average years. as per the last Financial year of 2022-23 .The Financial year 2022-23 has been Last Igina ncial Year :2022-2023 can be accepted
9 Qualification Criteria (E&QC) Annual 85 Note:- completed.so we hereby kindly request you to please consider the last financial calculated for last 5 ¢ o'n secutive vears pied,
Turnover 1. Last five years shall be (FY 2017-18, 18-19, 19-20, 20-21 & 21-22) year up to 2022-23 i.e. last five FY Years 2018-19 to 2022-23 and it is also y )
request you to please consider the Provisional balance sheet of the last years
2022-23.
Please refer to Annexure IX-D: Approved
10 Approved make list not given in Tender Documents E:A::terla\::gcrj\?jrzoifggr;olﬁ :?3(; ;:;'3: Condition of
Not Agreed.
1 ; . 3 .
Tender Fee as per NIT is Rs:35,400/ We request you to exempt the tender fee as per MSE Procurement Policy. Tender condition prevails.
Sir, we hereby request you as per CVC guideline bidder should have executed Not Agreed.
60% of quantities of major items of tender estimate. Major Work is for laying of 11kV & 33 KV Cables
Hence, you are requested to kindly incorporate following qualifying condition : anJn with associated equipment, tender condition
Bidder should have executed following quantities during last 5 Years. prevgil s as per requirement '
12 Additional condition to be incorporated 33 KV HT Cabile - 7900 Mtrs.
11 KV HT Cable - 9900 Mtrs.
1.1 KV LT Cable - 6960 Mtrs.
11 KV RMU - 8 Nos.
33 KV RMU - 1 No.
Sir, the said work is very vast, hence we hereby request you to kindly
incorporate joint site survey with MAHAMETRO condition, so that all the bidder [Not Agreed.
should be adhere to the site condition and requirement before participating the
13 - - . said tender. Bidders may carryout required due diligence and
Additional condition to be incorporated Kindly incorporate condition as “Bidder Shall Submit Scanned from original copy|survey at site. Assistance if any requested can be
of Site Survey Report considered.
(Prescribed Format Attached)”
Please refer to Sr.no. 40 Schedule of Payments,
14 Confirm payment schedule Section- IX: PCC, Part-3; Condition of Contract, Pg.
369.
Not Applicable.
. - . : Please refer to s.no. 37 (Adjustment for changes in
15 ?
Confirm about the Price variation clause, whether it is applicable or not? cost), Section-IX: PCC, Part:3 Condition of Contract
and Contract Forms, Pg. 360
.no. le of Payments,
Payment Schedule - The payment schedule / payment terms is not given in the glee;;en_r(la)fgrP?CSLr::t_;OCOSnc;ﬁg: if Contarzict rllag
tender documents. So, we request you to approve payment schedule as below. ' ' ' =
. . - - ; 369
a. Supply of material at site after material inspection carried out by
MSEDCL/MMRCL - 75%
16 Payment Schedule b. Erection of material under supervision of MSEDCL = 15%




Sl No

Detdie of Clauss

Muha-Metro Clatification/!

Each running bill shall be paid within 30 days after submission of bill from

Please refer to Cl.no. 14.7 Payment, Section-VIII:

17 contractor GCC, Part-3; Condition of Contract and Contract
) Forms, Pg. 311
1 Work completion Report from MSEDCL — Please confirm that obtaining of WCR | Obtaining WCR from MSEDCL will be in contractor's
8 from MSEDCL is in contractor's scope or MMRCL will obtain from MSEDCL. scope.
19 G.S.T. payment — Each running bills shall be paid with applicable G.S.T. Agreed.
X . o There are four reaches in NMRP Phase-2. Normally
>co<m_uw:amwswzom wa_ E“c”mﬂd mhﬂ__m_z_”m_. w_ﬁmﬁ <<_=“~.~ :_m ﬁ_mnaﬁm.q <m_.:m of wm.o% bids are called reach wise and dependency on
_o%",.\_mmqw Nﬂmwc “o__w_o ﬁm.mo__._cﬁm._.ﬁ: ! _:xnm. fiting a d mufiip msoom bl quantum of work. Splitting of scope into station to
e'ro Thase-], Cectrica’ ULy Shitting was done In phase wise manner or station is not desirable and hence not accepted.
one station to next amounting between Rupees/- 1-3Cores
My sincere concern is that being combining the activity of multiple location &
making huge amount tender | am unable to understand that how medium /Local
electrical contractor can bid for.
20 Possibility to bid for the same by majority of our fellow local contractors is quite

low. More over when you have done it partial /multi tender in phase 1 & then
why not now.

Regarding the same we have discussed in pre-bid meeting & even submitted
memorandum by Electrical Contractors Association too.

| request you to spilt the tender estimate/subdivision wise so value of each
tender will be in an around 1-5 Cores.







